

BID TABULATION: 26-17APR07 - Boone County Jail HVAC Improvements

	Questec Mechanical	Drummond Mechanical	Officer Mechanical Contractors Inc.	Harold G. Butzer, Inc.	J. Louis Crum
Description	Price	Price	Price	Price	Price
Base Bid: Remove and replace existing packaged air-cooled chiller at the Boone County Jail Facility including accepting delivery of the chiller and means to place it on the existing pad along with all piping, electrical and temperature controls connections (See drawings).	\$47,870.00	\$41,900.00	\$70,390.00	\$35,600.00	\$62,917.00
Alternate #1: Additional cost for after hours installation of chiller	\$3,200.00	\$2,130.00	\$3,502.00	\$5,400.00	\$5,925.00
Total: Base Bid and Alternate #1	\$51,070.00	\$44,030.00	\$73,892.00	\$41,000.00	\$68,842.00
Alternate#2: Provide a unit cost with installation to replace 3/4", 2", and 3" isolation butterfly valves respectively with like valves at each chilled water coil location should need arise at time of installation:					
Option 1: 3/4" isolation butterfly valve	\$400.00	\$540.00	\$331.70	\$80.00	\$308.00
Option 2: 2" isolation butterfly valve	\$500.00	\$742.00	\$570.67	\$178.00	\$330.00
Option 3: 3" isolation butterfly valve	\$700.00	\$744.00	\$759.51	\$235.00	\$376.00

	Questec Mechanical	Drummond Mechanical	Officer Mechanical Contractors Inc.	Harold G. Butzer, Inc.	J. Louis Crum
Description	Price	Price	Price	Price	Price
Grand Total (Base Bid + Alternate Bid + Options 1, 2, & 3)	\$52,670.00	\$46,056.00	\$75,553.88	\$41,493.00	\$69,856.00
Afternotice to Proceed is issued, contractor will begin work on this project within how many days	15	10	7	10	20
Project will be completed within how many business days after the first day of work commencement?	90	30	30	40	50