

**CONTRACT DOCUMENTS
BOONE COUNTY, MISSOURI
BID NO: 42-23JUN05**

**ADDENDUM #2
(Issued June 21, 2005)**

This addendum is issued in accordance with the Introduction and General Conditions of Bidding and is hereby incorporated into and made a part of the Contract Documents. Bidders are reminded that receipt of this addendum should be acknowledged and submitted with bidder's *Response Form*.

Specifications for the above noted Request for Bid and the work covered thereby are herein modified as follows, and except as set forth herein, otherwise remain unchanged and in full force and effect:

BID DOCUMENTS:

SECTION 2.1.1. HAS BEEN REVISED AS FOLLOWS:

Scope of Services – The Contractor shall provide all labor, materials, equipment, and supervision to complete the following improvements. Drawings and details are included as Exhibit C.

Base Bid: Clean and repaint primary steel, Repair insulation and install liner panel as shown on drawings.

Bid Alternate #1: Clean and repaint roof purlins.

Bid Alternate #2: Clean and repaint wall girts.

Bid Alternate #3: Clean and repaint structural steel truck bed racks adjacent to Dry Storage Building.

SECTION 2.2.1.1. HAS BEEN REVISED AS FOLLOWS:

All columns and beams in building

See attached drawings for general reference to size of structure and extent of work. Bidder shall visit site prior to bidding to confirm existing conditions for the project (Pre-Bid Meeting scheduled for all interested parties to review site). Work shall include all main frames including columns and roof beams but not including purlins. It shall also include the channels and ladder in the loading area adjacent to the drive through, and other miscellaneous structural steel.

SECTION 2.2.1.2. HAS BEEN REVISED AS FOLLOWS:

Bid Alternate Number 1 includes all surface preparation, primer, and painting of roof purlins.

SECTION 2.2.1.3. HAS BEEN ADDED AS FOLLOWS:

Bid Alternate Number 2 includes all surface preparation, primer, and painting of wall girts.

SECTION 2.2.1.4. HAS BEEN ADDED AS FOLLOWS:

Bid Alternate Number 3 includes surface preparation, prime, and painting all of the columns and beams for the support structures for the truck bed equipment that are adjacent to the main building (north, east, and west).

SECTION 4. RESPONSE FORM HAS BEEN REVISED. BIDDERS SHALL DISREGARD THE ORIGINAL RESPONSE FORM AND COMPLETE THE ATTACHED REVISED RESPONSE FORM.

EXHIBIT C HAS BEEN REVISED IN ITS ENTIRETY. PLEASE DISREGARD THE ORIGINAL DRAWINGS AND UTILIZE THE ATTACHED DRAWINGS.

By:



**Heather Turner, CPPB
Buyer, Purchasing**

BIDDER has examined copy of Addendum #2 to Bid Number 42-23JUN05 Dry Storage Building Maintenance Improvements, receipt of which is hereby acknowledged:

Company Name: _____

Address: _____

Phone Number: _____

Fax Number: _____

Authorized Representative Signature: _____

Date: _____



4. *Response Form – Submit **three complete copies** of your Response in a single sealed envelope, clearly marked on the outside, left corner with your company name and return address, the proposal number and the due date and time.*

4.1. Company Name: _____

4.2. Address: _____

4.3. City/Zip: _____

4.4. Phone Number: _____

4.5. Fax Number: _____

4.6. Federal Tax ID: _____

- 4.6.1. Corporation _____
 Partnership - Name _____
 Individual/Proprietorship - Individual Name _____
 Other (Specify) _____

4.7. **Bid Response** - Bid prices must include any and all labor, parts, and material required to perform the work described in Section 2 of this bid request.

Total Lump Sum Bid for Painting of Primary Structural Steel components; patch taping all damaged insulation and installation of liner panel in BCPW Dry Storage Building located at the south facility shall be _____ (\$_____)

4.7.1. **Bid Alternate No. 1:**

Bid Alternate Number 1 includes all surface preparation, primer, and painting of roof purlins.

Total Lump Sum for Bid Alternate No. 1: _____ (\$_____)

4.7.2. **Bid Alternate No. 2:**

Bid Alternate Number 2 includes all surface preparation, primer, and painting of wall girts.

Total Lump Sum for Bid Alternate No. 2: _____ (\$_____)

4.7.3. **Bid Alternate No. 3:**

Bid Alternate No. 3 shall include cleaning, repriming where needed and painting all primary structural steel racks supporting the truck bed accessories located adjacent to the Dry Storage Building.

Total Lump Sum for Bid Alternate No. 3: _____ (\$_____)

The County reserves the right to select Bid Alternates at their discretion.
