

**ADDENDUM # 4  
BOONE COUNTY, MISSOURI  
BOOTHE LANE / WALNUT GROVE LANE PAVING IMPROVEMENTS  
BID NO: 46 - 11 OCT 08**

**ADDENDUM # 4**

**This addendum is issued in accordance with the Instruction to Bidders and hereby incorporated into and made a part of the Contract Documents.**

**Bidders are reminded that receipt of this addendum must be acknowledged and submitted with the attached Acknowledgment of Addendum Form and attached to your Bid Form.**

**Drawings and specifications for the above noted project and the work covered thereby are herein modified as follows, and except as set forth herein, otherwise remain unchanged and in full force and effect:**

**PROJECT REVISIONS / CLARIFICATIONS**

- 1. Use revised BID FORM for Revised Roller Compacted Concrete attached.**
- 2. CY for Roller Compacted Concrete has been revised.**

BIDDER has examined copies of all the Bidding Documents and of the following Addenda (receipt of all which is hereby acknowledged):

<u>DATE</u>	<u>ADDENDUM NUMBER</u>
_____	_____
_____	_____
_____	_____

COMPANY NAME: \_\_\_\_\_

ADDRESS: \_\_\_\_\_

PHONE NUMBER: \_\_\_\_\_

AUTHORIZED REPRESENTATIVE: \_\_\_\_\_

**ADDENDUM # 4**  
**BOONE COUNTY, MISSOURI**  
**BOOTHE LANE / WALNUT GROVE LANE PAVING IMPROVEMENTS**  
**BID NO: 46 – 11 OCT 08**

**# 2 REVISED – ALTERNATED BID**

**ROLLER COMPACTED CONCRETE**

**Boothe Lane / Walnut Grove Lane**

<b>Description</b>	<b>Quantity</b>	<b>Unit</b>	<b>Unit Price</b>	<b>Extended Total</b>
Mobilization.	1	LS	\$	\$
Traffic Control (BCPW will furnish, remove, and retain edge drop MUTCD W8-9A signs. Contractor will install signs. Local Road Area.)	1	LS	\$	\$
Temporary Traffic Control Work Zone (Contractor will furnish, install, remove, and retain. <b>Local Road Area.</b> )	1	LS	\$	\$
Temporary Traffic Control Work Zone (Contractor will furnish, install, remove, and retain. <b>MoDOT Road Areas.</b> )	1	LS	\$	\$
Removals –Includes excavation required at intersections as shown by details, mill joints and aprons as required.	1	LS	\$	\$
Base Failure (Blow Out) Repair	10	CY	\$	\$
Concrete Drive Replacement – 6” reinforced	44	SY	\$	\$
<b>Roller Compacted Concrete – 5 ½” Compacted</b>	<b>3,700</b>	<b>CY</b>	<b>\$</b>	<b>\$</b>
Type 1 – Aggregate (Rolled Stone Base.)	62	TON	\$	\$
<b>Alternate Bid</b>				
<b>Boothe Lane / Walnut Grove Lane Total</b>				<b>\$</b>