[34-22AUG13] - BOONE COUNTY PUBLIC WORKS SOUTH FACILITY LOT GRADING AND ACCESS DRIVES

| BID TABULATION Description Qty. 1 | Unit LS | ENGINEER Unit Price | R'S ESTIMATE | Jeff Schnled | Co. | Sann Cons | truction Inc | CL Richardsor | | | | | | | |
|---|------------|---------------------------|------------------|--------------|-----------------------------|------------|------------------|---------------|-----------------------|-------------|-------------------------|-------------|------------------|-------------|--------------|
| Description Qty. | LS | Unit | | | Co. | Sann Cons | | | | | | | | | |
| MOBILIZATION 1 | LS | | | | Co. Sapp Construction, Inc. | | Company | | Tim Harris Excavating | | Emery Sapp & Sons, Inc. | | AVERAGE BID | | |
| MOBILIZATION 1 | LS | Price | | | | | | | | | | | | | |
| | | | Total | Unit Price | Total | Unit Price | Total | Unit Price | Total | Unit Price | Total | Unit Price | Total | Unit Price | Total |
| | | \$10,000.00 | \$10,000.00 | \$2,226.00 | \$2,226.00 | \$2,000.00 | \$2,000.00 | \$2,750.00 | \$2,750.00 | \$2,500.00 | \$2,500.00 | \$2,865.00 | \$2,865.00 | \$2,468.20 | \$2,468.20 |
| CONSTRUCTION STAKING 1 | LS | \$5,000.00 | \$5,000.00 | \$2,000.00 | \$2,000.00 | \$3,000.00 | \$3,000.00 | \$3,000.00 | \$3,000.00 | \$3,000.00 | \$3,000.00 | \$2,960.00 | \$2,960.00 | \$2,792.00 | \$2,792.00 |
| COMPACTION TESTING 1 | LS | \$5,000.00 | \$5,000.00 | \$1,700.00 | \$1,700.00 | \$3,000.00 | \$3,000.00 | \$2,150.00 | \$2,150.00 | \$2,500.00 | \$2,500.00 | \$2,260.00 | \$2,260.00 | \$2,322.00 | \$2,322.00 |
| CONCRETE TESTING 1 | LS | \$1,000.00 | \$1,000.00 | \$600.00 | \$600.00 | \$500.00 | \$500.00 | \$1,100.00 | \$1,100.00 | \$300.00 | \$300.00 | \$627.00 | \$627.00 | \$625.40 | \$625.40 |
| TRAFFIC CONTROL 1 | LS | \$500.00 | \$500.00 | \$600.00 | \$600.00 | \$2,500.00 | \$2,500.00 | \$1,100.00 | \$1,100.00 | \$800.00 | \$800.00 | \$740.00 | \$740.00 | \$1,148.00 | \$1,148.00 |
| SWPPP COMPLIANCE 1 | LS | \$1,500.00 | \$1,500.00 | \$2,000.00 | \$2,000.00 | \$1,500.00 | \$1,500.00 | \$2,570.00 | \$2,570.00 | \$5,000.00 | \$5,000.00 | \$443.00 | \$443.00 | \$2,302.60 | \$2,302.60 |
| EROSION CONTROL 1 | LS | \$9,000.00 | \$9,000.00 | \$9,321.00 | \$9,321.00 | \$6,800.00 | \$6,800.00 | \$12,300.00 | \$12,300.00 | \$10,000.00 | \$10,000.00 | \$13,000.00 | \$13,000.00 | \$10,284.20 | \$10,284.20 |
| EROSION CONTROL BLANKET (N.A. GREEN SC150 OR EQUAL) 258 | SY | \$3.00 | \$774.00 | \$3.00 | \$774.00 | \$20.00 | \$5,160.00 | \$2.50 | \$645.00 | \$7.70 | \$1,986.60 | \$3.75 | \$967.50 | \$7.39 | \$1,906.62 |
| RESTORATION (LIME, FERTILIZER, SEED & TYPE 3 MULCH) 3.4 | AC | \$2,000.00 | \$6,800.00 | \$1,560.00 | \$5,304.00 | \$2,500.00 | \$8,500.00 | \$1,350.00 | \$4,590.00 | \$1,200.00 | \$4,080.00 | \$2,020.00 | \$6,868.00 | \$1,726.00 | \$5,868.40 |
| SITE CLEARING AND GRUBBING 1.0 | LS | \$3,000.00 | \$3,000.00 | \$5,340.00 | \$5,340.00 | \$5,000.00 | \$5,000.00 | \$7,500.00 | \$7,500.00 | \$18,000.00 | \$18,000.00 | \$6,260.00 | \$6,260.00 | \$8,420.00 | \$8,420.00 |
| REMOVALS 1 | LS | \$3,000.00 | \$3,000.00 | \$4,600.00 | \$4,600.00 | \$2,000.00 | \$2,000.00 | \$3,375.00 | \$3,375.00 | \$6,000.00 | \$6,000.00 | \$2,417.00 | \$2,417.00 | \$3,678.40 | \$3,678.40 |
| TOPSOIL STRIP, STOCKPILE & RESPREAD 1 | LS | \$10,000.00 | \$10,000.00 | \$16,900.00 | \$16,900.00 | \$8,075.00 | \$8,075.00 | \$15,950.00 | \$15,950.00 | \$4,400.00 | \$4,400.00 | \$14,500.00 | \$14,500.00 | \$11,965.00 | \$11,965.00 |
| EARTH EXCAVATION 5,730 | CY | \$4.00 | \$22,920.00 | \$2.30 | | \$2.50 | \$14,325.00 | \$2.60 | \$14,898.00 | \$3.50 | \$20,055.00 | \$3.80 | \$21,774.00 | \$2.94 | \$16,846.20 |
| COMPACTED EMBANKMENT 4,150 | CY | \$1.00 | \$4,150.00 | \$1.80 | \$7,470.00 | \$2.00 | \$8,300.00 | \$2.70 | \$11,205.00 | \$4.00 | \$16,600.00 | \$1.58 | \$6,557.00 | \$2.42 | \$10,026.40 |
| 4" THICK TYPE 1 ROLLED STONE BASE 286 | SY | \$6.00 | \$1,716.00 | \$18.00 | \$5,148.00 | \$13.64 | \$3,901.04 | \$6.70 | \$1,916.20 | \$6.00 | \$1,716.00 | \$9.50 | \$2,717.00 | \$10.77 | \$3,079.65 |
| 11" THICK AGGREGATE DRIVEWAY 1,984 | SY | \$15.00 | \$29,760.00 | \$13.16 | \$26,109.44 | \$10.28 | \$20,395.52 | \$15.00 | \$29,760.00 | \$12.25 | \$24,304.00 | \$18.25 | \$36,208.00 | \$13.79 | \$27,355.39 |
| 7" CLASS 'A' CONCRETE DRIVEWAY APRON 286 | SY | \$45.00 | \$12,870.00 | \$55.00 | | \$77.00 | \$22,022.00 | \$60.00 | \$17,160.00 | \$45.50 | \$13,013.00 | \$48.00 | \$13,728.00 | \$57.10 | \$16,330.60 |
| 15" ALUMINIZED CMP CULVERT 40 | LF | \$55.00 | \$2,200.00 | \$34.00 | \$1,360.00 | \$14.00 | \$560.00 | \$33.00 | \$1,320.00 | \$30.00 | \$1,200.00 | \$42.55 | \$1,702.00 | \$30.71 | \$1,228.40 |
| 18" ALUMINIZED CMP CULVERT 40 | LF | \$57.00 | \$2,280.00 | \$35.00 | \$1,400.00 | \$16.00 | \$640.00 | \$35.00 | \$1,400.00 | \$30.00 | \$1,200.00 | \$45.20 | \$1,808.00 | \$32.24 | \$1,289.60 |
| TYPE 3 ROCK BLANKET W/FILTER FABRIC (1.5' THICK) 67 | SY | \$40.00 | \$2,680.00 | \$42.00 | \$2,814.00 | \$49.00 | \$3,283.00 | \$19.00 | \$1,273.00 | \$37.00 | \$2,479.00 | \$33.00 | \$2,211.00 | \$36.00 | \$2,412.00 |
| SANITARY SEWER MANHOLE HEIGHT ADJUSTMENT 1 | EA | \$1,000.00 | \$1,000.00 | \$500.00 | \$500.00 | \$2,500.00 | \$2,500.00 | \$2,100.00 | \$2,100.00 | \$2,000.00 | \$2,000.00 | \$2,712.00 | \$2,712.00 | \$1,962.40 | \$1,962.40 |
| PVC VALVE BOX HEIGHT ADJUSTMENT 3 | EA | \$150.00 | \$450.00 | \$200.00 | \$600.00 | \$150.00 | \$450.00 | \$140.00 | \$420.00 | \$350.00 | \$1,050.00 | \$268.00 | \$804.00 | \$221.60 | \$664.80 |
| FIRE HYDRANT HEIGHT ADJUSTMENT 1 | EA | \$250.00 | \$250.00 | \$900.00 | \$900.00 | \$1,500.00 | \$1,500.00 | \$900.00 | \$900.00 | \$1,500.00 | \$1,500.00 | \$1,425.00 | \$1,425.00 | \$1,245.00 | \$1,245.00 |
| 6' HIGH COMMERCIAL CHAIN LINK FENCE RESTORATION 180 | LF | \$23.00 | \$4,140.00 | \$19.00 | \$3,420.00 | \$25.00 | \$4,500.00 | \$21.50 | \$3,870.00 | \$19.45 | \$3,501.00 | \$35.55 | \$6,399.00 | \$24.10 | \$4,338.00 |
| DOUBLE 15' WIDE SLIDING CHAIN LINK FENCE GATES (COMPLETE) 2 | EA | \$3,000.00 | \$6,000.00 | \$1,000.00 | \$2,000.00 | \$2,500.00 | \$5,000.00 | \$2,461.00 | \$4,922.00 | \$1,750.00 | \$3,500.00 | \$1,659.25 | \$3,318.50 | \$1,874.05 | \$3,748.10 |
| Bid Total | | | \$145.990.00 | | \$131,995.44 | | \$135,411.56 | | \$148,174.20 | | \$150,684.60 | | \$155,271.00 | | \$144,307.36 |
| id Response | | | φ143,330.00 V | | φ131,333.44 γ | | φ133,411.30 Υ | | φ140,174.20 Υ | | φ130,004.00 Y | | φ133,271.00 Υ | | \$144,307.30 |
| Nor Authorization Certification Y | | | | Ý | | Ý | | Ý | | Ý | | Ý | | | |
| tatement of Bidders Qualifications Y | | | | Y | | Y | | Y | | Ý | | Y | | | |
| nti-Collusion Statement Y | | | | Y | | Y | | Y | | Y | | Y | | | |
| 3id Bond Y | | | | Y | | N | | Y | | Y | | Y | | | |
| Signature and Identity of Bidder Y | | | | Y | | Ŷ | | Y | | Y | | Y | | | |
| 3idders Acknowledgment Y | | | | Y | | Y | | Y | | Y | | Y | | | |
| elament Y | | | Y | | Y | | Y | | Y | | Y | | Y | | |