

Engineer's Estimate

2014 Concrete Repair Term & Supply

Project: Total Items

Item No.	Description	Unit	Straight Edge Concrete		Watson Concrete		ESS		Maverick Construction		JC Industries		Cook Construction		Frech Paving		
			Quantity	Unit Price	Cost	Unit Price	Cost	Unit Price	Cost	Unit Price	Cost	Unit Price	Cost	Unit Price	Cost	Unit Price	Cost
4.7.1.	Removal, Pavement, < 300 ft	ft ²	224	\$ 1.90	\$ 425.60	\$ 3.28	\$ 734.72	\$ 3.45	\$ 772.80	\$ 4.00	\$ 896.00	\$ 9.90	\$ 2,217.60	\$ 8.00	\$ 1,792.00	\$ 4.35	\$ 974.40
4.7.2.	Rock Base, 5" Thick, 1.5" Minus, < 300 ft	ft ²	224	\$ 0.30	\$ 67.20	\$ 2.94	\$ 658.56	\$ 1.60	\$ 358.40	\$ 1.00	\$ 224.00	\$ 2.70	\$ 604.80	\$ 2.75	\$ 616.00	\$ 5.30	\$ 1,187.20
4.7.3.	Concrete Pavement, 7", < 300 ft	ft ²	0	\$ 9.00	\$ -	\$ 8.11	\$ -	\$ 9.35	\$ -	\$ 22.00	\$ -	\$ 7.29	\$ -	\$ 8.50	\$ -	\$ 17.33	\$ -
4.7.4.	Concrete Pavement, 7", Quick-Cure, < 300 ft	ft ²	224	\$ 9.20	\$ 2,060.80	\$ 11.06	\$ 2,477.44	\$ 10.20	\$ 2,284.80	\$ 20.00	\$ 4,480.00	\$ 8.10	\$ 1,814.40	\$ 10.50	\$ 2,352.00	\$ 17.60	\$ 3,942.40
4.7.5.	Concrete Pavement, Add. Thick, < 300 ft	ft ²	0	\$ 0.40	\$ -	\$ 1.09	\$ -	\$ 0.45	\$ -	\$ 1.00	\$ -	\$ 0.30	\$ -	\$ 0.75	\$ -	\$ 0.50	\$ -
4.7.6.	Concrete Pavement, Add. Thick, Quick-Cure, < 300 ft	ft ²	224	\$ 0.50	\$ 112.00	\$ 1.85	\$ 414.40	\$ 0.55	\$ 123.20	\$ 1.00	\$ 224.00	\$ 0.50	\$ 112.00	\$ 0.75	\$ 168.00	\$ 0.80	\$ 179.20
4.7.7.	Curb & Gutter, Barrier, < 300 ft	ft ²	0	\$ 11.00	\$ -	\$ 11.50	\$ -	\$ 20.30	\$ -	\$ 9.00	\$ -	\$ 15.00	\$ -	\$ 17.50	\$ -	\$ 18.70	\$ -
4.7.8.	Curb & Gutter, Barrier, Quick-Cure, < 300 ft	ft ²	0	\$ 12.00	\$ -	\$ 13.17	\$ -	\$ 21.30	\$ -	\$ 9.60	\$ -	\$ 18.00	\$ -	\$ 18.00	\$ -	\$ 19.50	\$ -
4.7.9.	Curb & Gutter, Roll-Back, < 300 ft	ft ²	0	\$ 11.00	\$ -	\$ 10.50	\$ -	\$ 20.30	\$ -	\$ 6.50	\$ -	\$ 18.00	\$ -	\$ 11.00	\$ -	\$ 18.70	\$ -
4.7.10.	Curb & Gutter, Roll-Back, Quick-Cure, < 300 ft	ft ²	0	\$ 12.00	\$ -	\$ 12.17	\$ -	\$ 21.30	\$ -	\$ 6.50	\$ -	\$ 21.00	\$ -	\$ 12.50	\$ -	\$ 19.50	\$ -
4.7.11.	Removal, Pavement, > 300 ft	ft ²	18284	\$ 1.80	\$ 32,911.20	\$ 2.96	\$ 54,120.64	\$ 2.65	\$ 48,452.60	\$ 2.00	\$ 36,568.00	\$ 8.50	\$ 155,414.00	\$ 7.50	\$ 137,130.00	\$ 3.80	\$ 69,479.20
4.7.12.	Rock Base, 5" Thick, 1.5" Minus, > 300 ft	ft ²	17917	\$ 0.30	\$ 5,375.10	\$ 2.48	\$ 44,434.16	\$ 1.30	\$ 23,292.10	\$ 0.83	\$ 14,871.11	\$ 2.55	\$ 45,688.35	\$ 2.75	\$ 49,271.75	\$ 4.35	\$ 77,938.95
4.7.13.	Concrete Pavement, 7", > 300 ft	ft ²	16573	\$ 9.00	\$ 149,157.00	\$ 6.35	\$ 105,238.55	\$ 9.15	\$ 151,642.95	\$ 12.00	\$ 198,876.00	\$ 6.35	\$ 105,238.55	\$ 8.00	\$ 132,584.00	\$ 15.75	\$ 261,024.75
4.7.14.	Concrete Pavement, 7", Quick-Cure, > 300 ft	ft ²	1029	\$ 9.20	\$ 9,466.80	\$ 8.84	\$ 9,096.36	\$ 9.95	\$ 10,238.55	\$ 11.00	\$ 11,319.00	\$ 7.25	\$ 7,460.25	\$ 8.50	\$ 8,746.50	\$ 16.00	\$ 16,464.00
4.7.15.	Concrete Pavement, Add. Thick, > 300 ft	ft ²	0	\$ 0.40	\$ -	\$ 1.09	\$ -	\$ 0.45	\$ -	\$ 1.00	\$ -	\$ 0.25	\$ -	\$ 0.75	\$ -	\$ 0.50	\$ -
4.7.16.	Concrete Pavement, Add. Thick, Quick-Cure, > 300 ft	ft ²	1029	\$ 0.50	\$ 514.50	\$ 1.85	\$ 1,903.65	\$ 0.55	\$ 565.95	\$ 1.00	\$ 1,029.00	\$ 0.50	\$ 514.50	\$ 0.75	\$ 771.75	\$ 0.80	\$ 823.20
4.7.17.	Curb & Gutter, Barrier, > 300 ft	ft ²	682	\$ 11.00	\$ 7,502.00	\$ 11.50	\$ 7,843.00	\$ 20.30	\$ 13,844.60	\$ 9.00	\$ 6,138.00	\$ 14.00	\$ 9,548.00	\$ 16.50	\$ 11,253.00	\$ 17.00	\$ 11,594.00
4.7.18.	Curb & Gutter, Barrier, Quick-Cure, > 300 ft	ft ²	0	\$ 12.00	\$ -	\$ 13.17	\$ -	\$ 21.30	\$ -	\$ 9.60	\$ -	\$ 17.00	\$ -	\$ 17.50	\$ -	\$ 17.75	\$ -
4.7.19.	Curb & Gutter, Roll-Back, > 300 ft	ft ²	0	\$ 11.00	\$ -	\$ 10.50	\$ -	\$ 20.30	\$ -	\$ 6.50	\$ -	\$ 17.00	\$ -	\$ 10.00	\$ -	\$ 17.00	\$ -
4.7.20.	Curb & Gutter, Roll-Back, Quick-Cure, > 300 ft	ft ²	0	\$ 12.00	\$ -	\$ 12.17	\$ -	\$ 21.30	\$ -	\$ 6.50	\$ -	\$ 20.00	\$ -	\$ 11.00	\$ -	\$ 17.75	\$ -
4.7.21.	Sawing, Additional	LF	225	\$ 3.20	\$ 720.00	\$ 3.20	\$ 720.00	\$ 3.10	\$ 697.50	\$ 5.00	\$ 1,125.00	\$ 3.00	\$ 675.00	\$ 1.25	\$ 281.25	\$ 3.95	\$ 888.75
4.7.22.	Removal, Extra Depth	ft ³	0	\$ 0.25	\$ -	\$ 3.45	\$ -	\$ 1.85	\$ -	\$ 4.00	\$ -	\$ 10.00	\$ -	\$ 1.00	\$ -	\$ 2.20	\$ -
4.7.23.	Rock Base, Extra Depth, 3" Minus	Ton	0	\$ 0.30	\$ -	\$ 52.15	\$ -	\$ 30.00	\$ -	\$ 40.00	\$ -	\$ 20.00	\$ -	\$ 14.50	\$ -	\$ 33.00	\$ -
4.7.24.	Restoration	LF	476	\$ 0.40	\$ 190.40	\$ 1.85	\$ 880.60	\$ 1.55	\$ 737.80	\$ 2.50	\$ 1,190.00	\$ 1.00	\$ 476.00	\$ 1.10	\$ 523.60	\$ 7.35	\$ 3,498.60
	Total				\$ 208,502.60		\$ 228,522.08		\$ 253,011.25		\$ 276,940.11		\$ 329,763.45		\$ 345,489.85		\$ 447,994.65