

BOONE COUNTY, MISSOURI
RUSTIC ROAD BRIDGE REPLACEMENT
FEDERAL PROJECT NO. IBRD 9900(592)
ADDENDUM NO. 1 – April 28th, 2014

Bid Opening: **Thursday, May 1, 2014 at 1:30 P.M.** Local Time
Bartlett & West Project No. 16137.110

ENGINEER
BARTLETT & WEST, INC.
1719 Southridge Dr., Suite 100
Jefferson City, Missouri 65109
Phone: (573) 634-3181

OWNER
Boone County, Missouri
801 E. Walnut St., Room 301
Columbia, MO 65201
Phone: (573) 886-4480

Notice is hereby given to bidders that in reference to the subject project, the following modifications shall be noted. All other aspects of the Contract Documents remain in full force and effect. **Acknowledgment of this addendum is required as described under (13) of the bid documents.**

Contract Plans:

1. Beam seat elevations have been lowered by 3 inches to accommodate a deeper superstructure, per the manufacturer, McCann Concrete Products, Inc. The following sheets shall be removed and replaced as described below:

Sheet No. 2:

- a. Description of change – Updated typographical error.
Required Action - Delete sheet number 2 of the contract plans and replace with updated sheet number 2.

Sheet No. 15:

- b. Description of change – Updated granular backfill quantity, adjusted placement of dimension for leveling course in Typical Section B-B, and updated notes for Leveling Course and Concrete encasement to remove discrepancies and typographical errors.
Action Required - Delete sheet number 15 of the contract plans and replace with updated sheet number 15.

Sheet No. 18:

- c. Description of change – Added clarification to beam seat locations, updated beam seat elevations, and clarified dimension for superstructure backwall.
Action Required - Delete sheet number 18 of the contract plans and replace with updated sheet number 18.

Sheet No. 19:

- d. Description of change – Changed dimension of girder backwall.
Action Required - Delete sheet number 19 of the contract plans and replace with updated sheet number 19.

The Addendum is being sent by email to the Bidders List today: Tuesday, April 29, 2014. The Addendum will also be mailed April 29, 2014. Contact Boone County Resource Management at (573) 886-4480 if further clarification is required.

BARTLETT & WEST



Tim Leaf, P.E.
Senior Project Engineer
Engineer of Record

Enclosures

