
4.00 PRICING

4.1. Work at JCT Tower $32,330.00 $9,015.00 $25,235.00 $33,935.00 $10,660.00 $63,857.00

4.2. Work at ROC Tower $5,855.00 $3,300.00 $8,195.00 $8,635.00 $7,570.00 $16,929.00

4.3. Work at ZIN Tower $5,472.00 $4,050.00 $8,195.00 $11,385.00 $7,140.00 $20,643.00

4.4. Work at CEN Tower $3,840.00 $2,675.00 $8,195.00 $5,335.00 $1,684.00 $6,215.00

4.5. Work at MCC Tower $3,840.00 $2,300.00 $8,195.00 $6,435.00 $1,420.00 $6,215.00

4.6. Work at GRS Tower $5,855.00 $2,315.50 $8,195.00 $8,635.00 $6,690.00 $16,929.00

4.7. TOTAL (4.1. thru 4.6.) $43,000.00 $57,192.00 $23,655.50 $66,210.00 $74,360.00 $35,164.00 $130,788.00

4.8. Diagnostic Work, Whip 
Antenna/Feedline $970.00 125.00 per climber           

75.00 per technician $1,500.00 $8,580.00 $910.00 $1,950.00

4.9. Diagnostic Work, Microwave Dish $970.00 125.00 per climber           
75.00 per technician $1,800.00 $8,580.00 $1,040.00 $2,950.00

4.10. Repair Work, Swap Whip Antenna $3,680.00 $1,800.00 $3,200.00 $8,580.00 $1,760.00 $4,100.00

4.11. Repair Work, Swap Microwave Dish $3,960.00 $1,800.00 $3,200.00 $9,680.00 $1,936.00 $5,715.00

4.12. Remove/Replace 7/8” Feedline $3,880.00 $1,050.00 $1,500.00 $11,220.00 $2,112.00 $3,790.00

4.13. Remove/Replace EW-52 Elliptical 
Waveguide $4,588.00 $1,175.00 $1,500.00 $12,320.00 $2,640.00 $4,650.00

4.14. Install new whip antenna and feedline $4,850.00 $1,550.00 $4,500.00 $8,580.00 $2,112.00 $4,500.00

4.15. Install new microwave dish and 
feedline $5,311.00 $1,800.00 $4,500.00 $12,870.00 $2,640.00 $8,500.00

4.16. Remove whip antenna and feedline $4,077.00 $950.00 $2,500.00 $8,580.00 $1,584.00 $3,875.00

4.17. Remove microwave dish and feedline $4,077.00 $1,050.00 $2,500.00 $9,130.00 $1,584.00 $3,950.00

4.18. Tower Technician Hourly Rates $96.00 125.00 per climber           
75.00 per technician $68.00 $150.00 per hr per man $88.00 $100.00

4.19. Days after receipt of notice to proceed 
will work begin

5 Days 5-10 Days 45 Days 30-40 Days 15 Days 1 Days

4.20 Days after receipt of notice to proceed 
will work be completed. 30 Days 12-15 Days 135 Days 30 Days 45 Days 59 Days

4.21.

If Vendor proposes to use 
subcontractors for this work, list the 
names of the firms and the work to be 
assigned. No Subs

 Above All Tower Climbing - 
Antenna & Line

Greene Tower Service - 
Antenna and Coaxial Line 

work N/A N/A
No Bids
BT Services, Inc.

PDQ Tower ServicesSpectrum Antenna
General Work for initial purchase – lump 

sum contract price

Bid Tabulation: 69-22OCT15 - Antenna and Feedline Installation Associated with Microwave-Linked Land Mobile Two-Way Radio System

Term and Supply Contract

Mercury Communications 
and Construction Inc.

Wireless USA Western TowersYankee Microwave, Inc.Radio Consultant's Estimate
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