06-29JAN16 - 2016 Concrete Repair Term & Supply		Boone Construction Co.	Cook Concrete Construction Co. Inc	Remsel Corp	Straight Edge Concrete	
Item No.	<u>Description</u>	<u>Unit</u>	<u>Unit Price</u>	<u>Unit Price</u>	<u>Unit Price</u>	<u>Unit Price</u>
4.7.1.	Removal, Pavement, < 300 ft	ft <sup>2</sup>	\$2.80	\$3.00	\$7.40	\$1.90
4.7.2.	Rock Base, 5" Thick, 1.5" Minus, < 300 ft	ft <sup>2</sup>	\$0.85	\$1.00	\$2.38	\$0.35
4.7.3.	Concrete Pavement, 7", < 300 ft	ft <sup>2</sup>	\$10.30	\$7.00	\$7.74	\$8.90
4.7.4.	Concrete Pavement, 7", Quick-Cure, < 300 ft	ft <sup>2</sup>	\$11.00	\$9.00	\$10.43	\$9.20
4.7.5.	Concrete Pavement, Add. Thick, < 300 ft	ft <sup>2</sup>	\$0.50	\$0.50	\$1.01	\$0.40
4.7.6.	Concrete Pavement, Add. Thick, Quick-Cure, < 300 ft	$\mathrm{ft}^2$	\$0.60	\$0.65	\$1.29	\$0.50
4.7.7.	Curb & Gutter, Barrier, < 300 ft	ft <sup>2</sup>	\$14.00	\$11.00	\$19.86	\$11.50
4.7.8.	Curb & Gutter, Barrier, Quick-Cure, < 300 ft	ft <sup>2</sup>	\$15.00	\$11.50	\$24.46	\$12.50
4.7.9.	Curb & Gutter, Roll-Back, < 300 ft	ft <sup>2</sup>	\$14.00	\$11.00	\$19.86	\$11.50
4.7.10.	Curb & Gutter, Roll-Back, Quick-Cure, < 300 ft	ft <sup>2</sup>	\$15.00	\$11.50	\$24.46	\$12.50
4.7.11.	Removal, Pavement, ≥ 300 ft	ft <sup>2</sup>	\$2.20	\$2.00	\$5.61	\$1.80
4.7.12.	Rock Base, 5" Thick, 1.5" Minus, ≥ 300 ft	ft <sup>2</sup>	\$0.75	\$1.00	\$1.92	\$0.30
4.7.13.	Concrete Pavement, 7", ≥ 300 ft	ft <sup>2</sup>	\$9.00	\$7.00	\$6.28	\$8.40
4.7.14.	Concrete Pavement, 7", Quick-Cure, ≥ 300 ft	ft <sup>2</sup>	\$10.00	\$8.70	\$7.52	\$9.20
4.7.15.	Concrete Pavement, Add. Thick, ≥ 300 ft	ft <sup>2</sup>	\$0.65	\$0.50	\$1.01	\$0.50
4.7.16.	Concrete Pavement, Add. Thick, Quick-Cure, ≥ 300 ft	ft <sup>2</sup>	\$0.70	\$0.65	\$1.29	\$0.60
4.7.17.	Curb & Gutter, Barrier, ≥ 300 ft	ft <sup>2</sup>	\$13.25	\$11.00	\$14.59	\$11.50
4.7.18.	Curb & Gutter, Barrier, Quick-Cure, ≥ 300 ft	ft <sup>2</sup>	\$14.30	\$11.50	\$17.95	\$12.50
4.7.19.	Curb & Gutter, Roll-Back, ≥ 300 ft	ft <sup>2</sup>	\$13.25	\$11.00	\$14.59	\$11.50
4.7.20.	Curb & Gutter, Roll-Back, Quick-Cure, ≥ 300 ft	ft <sup>2</sup>	\$14.30	\$11.50	\$17.95	\$12.50
4.7.21.	Sawing, Additional	LF	\$2.50	\$2.25	\$4.49	\$3.00
4.7.22.	Removal, Extra Depth	ft <sup>3</sup>	\$1.50	\$1.50	\$0.61	\$1.50
4.7.23.	Rock Base, Extra Depth, 3" Minus	Ton	\$28.00	\$27.50	\$30.37	\$30.00
4.7.24.	Restoration	LF	\$2.55	\$0.75	\$0.22	\$1.00
4.7.25.	Cold Weather Accommodations	FT <sup>2</sup>	\$1.00	\$0.50	\$1.12	\$1.55
4.7.26.	Joint Sealing	LF	\$2.90	\$1.00	\$1.80	\$1.95
4.7.27.	Driveway Replacement	FT <sup>2</sup>	\$15.00	\$8.50	\$6.13	\$10.00
4.7.28.	Wet Curing, Conventional Concrete	FT <sup>2</sup>	\$2.10	\$0.50	\$1.68	\$0.60
4.7.29.	Wet Curing, Quick-Cure Concrete	FT <sup>2</sup>	\$2.10	\$0.50	\$1.96	\$0.60
4.7.30.	TOTAL		\$220.10	\$174.00	\$255.98	\$188.25
4.10.	4.10. Additional Work - List Received? (Y / N)			YES	YES	YES