
Specifications QTY. Unit Price EXT. PRICE Unit Price EXT. PRICE

Circulating Pump - ITT Bell & 
Gossett, Series 80, Size 2 1/2 x 

2 1/2 x 7  or Manufactures 
Recommended 
Replacement  1 $2,610.00 $2,610.00 $1,355.00 $1,355.00

Circulating Pump - 131 gpm @ 
40 FT. Head, 3 HP, 208 V, 3 PH 

or Manufactures 
Recommended 
Replacement  1 $2,610.00 $2,610.00 $1,632.00 $1,632.00

Triple Duty Valves - Bell & 
Gosset or  Manufactures 

Recommended 
Replacement  2 $1,075.00 $2,150.00 $980.00 $980.00

Thermometer Ports 4 $12.50 $50.00 $102.00 $102.00

Drain Valves 2 $36.51 $73.02 $9.00 $18.00

SPDT Flow Controls 2 $224.63 $449.26 $125.00 $250.00

Miscellaneous Materials

Associated Pipes  LF NA $350.00 $75.00 $75.00

Fittings NA $200.55 $475.00 $475.00

Insulation LF NA $850.00 $58.33 $700.00

$100.00 $0.00 $0.00

Attached 12 Months 

Combined with 
Installation $1,344.00

$2,880 $3,316.00
$12,322.83 $10,247.00

Removal and Disposal of existing valves, 
insulation, pipes, flow controls and any 

other materials 

Installation of Pipes

                      Other 

J. Louis Crum Corp

13-23FEB16 - HVAC 
PLUMBING AND VALVE 

REPLACEMENT

Building A Mechanical Room Boiler 
Circulating Pumps and Piping Integrated Facility Services, Inc 

BUILDING TOTAL 

Installation and Labor Cost



Specifications QTY. Unit Price EXT. PRICE Unit Price EXT. PRICE

3 Way Valve - Barber-Coleman 
VK-9313-601-4-10 or 

Manufactures 
Recommended 
Replacement  1 $982.40 $982.40 $678.00 $678.00

Shut off valves 2 $177.90 $355.80 $169.00 $338.00

Thermometer Ports 2 $12.50 $25.00 $102.00 $204.00

3 Way Valve - Barber-Coleman 
VB-7313-000-4-6   or 

Manufactures 
Recommended 
Replacement  1 $229.75 $229.75 $155.00 $155.00

Strainer 1 $138.18 $138.18 $100.00 $100.00

Shut off valves 2 177..90 $355.80 $45.00 $90.00

Thermometer Ports 2 $12.50 $25.00 $102.00 $204.00

3 Way Valve - Barber-Coleman 
VB-7313-000-4-11    or 

Manufactures 
Recommended 
Replacement  1 $621.50 $621.50 $437.00 $437.00

Butterfly valves 2 $180.50 $361.00 $135.00 $270.00

Thermometer Ports 2 $12.50 $25.00 $102.00 $204.00

Strainer 1 $138.18 $138.18 $119.00 $119.00

Associated Pipes  LF NA $894.50 $4.69 $193.00

Fittings NA $399.72 $7.44 $186.00

Insulation LF NA $1,900.00 $40.00 $2,000.00
$100.00 $375.00

Combined with 
Installation $1,008.00

$5,760.00 $5,040.00

$12,311.83 $11,601.00

J. Louis Crum Corp
Building B Mechanical Room Air 

Handler Piping Integrated Facility Services, Inc 

BUILDING TOTAL 

Installation and Labor Cost

Removal and Disposal of existing valves, 
insulation, pipes, flow controls and any 

other materials 

Installation of pipes, Insulation, flow 
control, valves, strainer, thermometer 

ports and any other materials 

                      Other 

Miscellaneous Materials

                   Cooling Coil 

                     Heating Coil 

Preheat Coil



Specifications QTY. Unit Price EXT. PRICE Unit Price EXT. PRICE

3 Way Valve - Barber-Coleman 
VK-9313-601-4-10 or 

Manufactures 
Recommended 
Replacement  1 $982.40 $982.40 $678.00 $678.00

Shut off valves 2 $177.90 $355.80 $169.00 $169.00

Thermometer Ports 2 $12.50 $25.00 $102.00 $102.00

3 Way Valve - Barber-Coleman 
VB-7313-000-4-6   or 

Manufactures 
Recommended 
Replacement  1 $229.75 $229.75 $155.00 $155.00

Strainer 1 $138.18 $138.18 $100.00 $100.00

Shut off valves 2 $177.90 $355.80 $45.00 $45.00

Thermometer Ports 2 $12.50 $25.00 $102.00 $204.00
Cooling Coil 

3 Way Valve - Barber-Coleman 
VB-7313-000-4-11    or 

Manufactures 
Recommended 
Replacement  1 $621.50 $621.50 $437.00 $437.00

Butterfly valves 2 $180.50 $361.00 $135.00 $270.00

Thermometer Ports 2 $12.50 $25.00 $102.00 $204.00

Strainer 1 $138.18 $138.18 $119.00 $119.00

Associated Pipes  LF NA $894.50 $4.69 $193.00
Fittings NA $399.72 $7.44 $186.00

Insulation LF NA $1,900.00 $40.00 $2,000.00
NA $100.00 $375.00

Combined with 
Installation $1,008.00

$5,760.00 $5,040.00

$12,311.83 $11,601.00

$36,946.49 $33,155.00

Heating Coil 

Phase – Boiler Water to Air Handlers 

Phase – Chilled Water to Air Handlers  

NA 14

45 Days 

14

45 Days 

J. Louis Crum Corp

Price 

     Work will begin on project 
_____ days after the receipt of the 

Notice to Proceed. 6 Week 

Work will be completed ___ days 
after receipt of the Notice to 

Proceed.

GRAND TOTAL “Building A + B 
+ C

     Work will begin on project 
_____ days after the receipt of the 

Notice to Proceed. 6 Weeks 

Work will be completed ___ days 
after receipt of the Notice to 

Proceed. NA 

BUILDING TOTAL 

Building C Mechanical Room Air 
Handler Piping Integrated Facility Services, Inc 

Installation and Labor Cost

Removal and Disposal of existing valves, 
insulation, pipes, flow controls and any 

other materials 

Installation of pipes, Insulation, flow 
control, valves, strainer, thermometer 

ports and any other materials 

Miscellaneous Materials Price 

                      Other 

Preheat Coil 
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