Sid Tab - 26-06MAY16 - Radio Signal Boosting Equipment - Term & Supply			ACCU-TECH			TALLEY			HOLZBERG			PRIMUS			TESSCO		
4.1	PRICING	,		Unit Price	Extended Total		Unit Price	Extended Total		Unit Price	Extended Total		Unit Price	Extended Total		Unit Price	Extended Total
I.1. BASI																	
	Description	Make/Model	Quantity			Quantity	*****		Quantity			Quantity			Quantity		
a.	In-Building VHF Antenna Mounts	Laird MBC-N	6	\$25.50	\$153.00	6	\$21.12	\$126.72	6	\$22.00	\$132.00	6	\$20.12	\$120.72	6	\$21.13	\$126.78
b.	In-Building VHF Whips	Laird QW152	6	\$7.00	\$42.00	6	\$5.03	\$30.18	6	\$5.44	\$32.64	6	\$4.79	\$28.74	6	\$5.04	\$30.24
c.	Feedline/Cable	Times LMR-600 RFI RFN-1006-2L2	1000	\$1.21 \$14.50	\$1,210.00 \$580.00	1000 40	\$1.38 \$8.80	\$1,380.00 \$352.00	1000 40	\$1.41 \$9.70	\$1,410.00 \$388.00	1000 40	\$1.25 \$9.30	\$1,250.00 \$372.00	1000 40	\$1.33 \$10.37	\$1,330.00 \$414.80
d. e.	Connectors, N-M Cell/PCS Donor Antenna/Outdoor	Digital Antenna #489-DP	1	\$178.00	\$178.00	1	\$467.50	\$467.50	1	\$182.00	\$182.00	1	\$190.30	\$190.30	40	\$133.93	\$133.93
f.	AWS Donor Antenna/Outdoor AWS Donor Antenna/Roof Mounted	Digital Antenna #489-DP	1	\$178.00	\$178.00	1	\$467.50	\$467.50	1	\$182.00	\$182.00	1	\$190.30	\$190.30	1	\$133.93	\$133.93
g.	Cell/PCS Amplifier System	CSI DSP85-250-C/P	1	\$7.880.00	\$7.880.00	1	\$6.823.52	\$6.823.52	1	\$7,700.00	\$7,700.00	1	\$6,988.00	\$6.988.00	1	\$6,444,44	\$6,444,44
h.	LTE Amplifier System	CSI DSP85-250-L7/U7C	1	\$7,880.00	\$7,880.00	1	\$6,823.52	\$6,823.52	1	\$7,700.00	\$7,700.00	1	\$6,988.00	\$6,988.00	1	\$6,444.44	\$6,444.44
i.	ETE Ampinier System	CSI/WestellClearLink-		ψ1,000.00			ψ0,020.02			φ1,100.00			φ0,000.00			ψ0,	
	Ceiling Mounted antennas	0/698-2.7K/N	6	\$56.00	\$336.00	6	\$48.75	\$292.50	6	\$59.00	\$354.00	6	\$47.00	\$282.00	6	\$55.70	\$334.20
j.	Hybrid Coupler	Microlab CA-84N	1	\$225.00	\$225.00	1	\$210.00	\$210.00	1	\$206.00	\$206.00	1	\$199.50	\$199.50	1	\$188.60	\$188.60
k.	Power Divider, Divide by 2	MicroLab D2-67FN	2	\$107.00	\$214.00	2	\$100.00	\$200.00	2	\$100.00	\$200.00	2	\$95.00	\$190.00	2	\$90.30	\$180.60
l.	Power Divider, Divide 2:1	Microlab DN-34FN	1	\$102.00	\$102.00	1	\$95.00	\$95.00	1	\$95.00	\$95.00	1	\$90.25	\$90.25	1	\$85.79	\$85.79
m.	Power Divider, Divide 3:1	Microlab DN-44FN	1	\$102.00	\$102.00	1	\$94.67	\$94.67	1	\$95.00	\$95.00	1	\$90.25	\$90.25	1	\$85.79	\$85.79
	TOTAL				\$19,080.00			\$17,363.11			\$18,676.64			\$16,980.06			\$15,933.54
1.2.	Base Bid Delivery: Delivery after receipt of ore	ler (# of calendar day)		45			45			15 days			21 days			30 days	
1.3. TER	M AND SUPPLY:	(
Item	Brand	Description	Discount	Duration	Stocking	Discount	Duration	Stocking	Discount	Duration	Stocking	Discount	Duration	Stocking	Discount	Duration	Stocking
a.	Commscope	RF Cable & Connectors	NB	NB	NB	SEE	ATTACHED	LIST	5%	END OF CONTRACT	50%	32%	1 YEAR	75%	31.00%	365	90%
b.	Commscope/DB	Antennas				JLL	ATTACHED	LIST		END OF							
			NB	NB	NB				5%	CONTRACT	50%	37%	1 YEAR	75%	35.00%	365	90%
c.	Commscope	Tower Hardware	NB	NB	NB				5%	END OF CONTRACT	50%	10%	1 YEAR	75%	14.00%	365	90%
d.	Commscope	Grounding		NB					5%	END OF	50%	10%	1 YEAR	75%	14.00%		
e.	Andrew	Microwave Antennas	NB	NB	NB					CONTRACT END OF	50%			75%		365	90%
			NB	NB	NB				5%	CONTRACT	10%	10%	1 YEAR	25%	42.80%	365	90%
f.	RF Industries	Connectors & Cable Hdwe	NB	NB	NB				5%	CONTRACT	75%	25%	1 YEAR	90%	48.58%	365	90%
g.	Times Wire	Coax Cable & Accys	NB	NB	NB				5%	END OF CONTRACT	35%	34%	1 YEAR	90%	NB	NB	NB
h.	PCTel	Antennas	NB	NB	NB				5%	END OF	75%	20%	1 YEAR	90%	26.00%	365	90%
i.	Westell	Signal Amplifiers								CONTRACT END OF							
			NB	NB	NB				5%	CONTRACT	0%	10%	1 YEAR	50%	22.28%	365	90%
j.	Laird	Antennas and Accys	NB	NB	NB				5%	END OF CONTRACT	50%	54%	1 YEAR	90%	35.00%	365	90%
k.	Microlab	RF Hardware															
			NB	NB	NB				5%	END OF CONTRACT	25%	5%	1 YEAR	50%	10.50%	365	90%
1.	Polyphaser	Protectors	IND	ND	IND				370	CONTRACT	2570	370	LILAK	3078	10.5076	303	3078
	yp									END OF CONTRACT							
	11	Complete Horizon	NB	NB	NB				5%	CONTRACT	65%	31%	1 YEAR	75%	30.00%	365	90%
m.	Harger	Grounding Hardware								END OF							
			NB	NB	NB				5%	CONTRACT	40%	10%	1 YEAR	75%	37.37%	365	90%
n.	Thermoweld	Molds, Tools and Supplies								END OF							
			NB	NB	NB				5%	CONTRACT	0%	NB	1 YEAR		NB	NB	NB
0.	Telewave	Antennas															
			NB	NB	NB				5%	END OF CONTRACT	25%	25%	1 YEAR	75%	30.00%	365	90%
p.	Telewave	Filters	140	IND.	145				070	CONTINUE	2070	2070	1 12/11	7070	00.0070	000	3070
			ND	ND	ND				F0/	END OF	450/	050/	4.7/5.4.0	750/	20.000/	205	000/
_	TPL	Amplifiers	NB	NB	NB				5%	CONTRACT	15%	25%	1 YEAR	75%	30.00%	365	90%
q.	IFL	Ampimers								END OF							
			NB	NB	NB				5%	CONTRACT	20%	30%	1 YEAR	50%	30.00%	365	90%
r.	Gai-Tronics	Consoles \$ Accys								END OF							
			NB	NB	NB				5%	CONTRACT	10%	NB	1 YEAR		16.25%	365	90%
s.	CPI	Desktop Remotes & Accys															
			NB	NB	NB				5%	END OF CONTRACT	50%	30%	1 YEAR	50%	34.50%	365	90%
4.1.4.	Ferm & Supply Equipment Delivery: Delivery after receipt of order (# of		110 110						5.5			56 days (lead time is long because of			5 - .50 /6 505 90%		
	calendar day)					VARIES			15 days			the Andrew microwave antenna)			30 days		
	No Bids																
	STI Technology Solutions, Inc.																
	BT Services	1	1	1	İ	1		l	l	I	l	1			1		
	Spectrum Antenna																