

# **BOONE COUNTY, MISSOURI**

#### Request for Proposal #: 26-12JUN17 – Renovations of Judge's Benches

#### ADDENDUM #1 - Issued June 1, 2017

This addendum is issued in accordance with the Request for Proposal and is hereby incorporated into and made a part of the Request for Proposal documents. Offerors are reminded that receipt of this addendum should be acknowledged and <u>submitted with Offeror's *Response Forms*</u>.

Specifications for the above noted Request for Proposal and the work covered thereby are herein modified as follows, and except as set forth herein, otherwise remain unchanged and in full force and effect.

- 1. Attached is a drawing and pictures for information purpose. The walls on the drawing are just drawings, not measurements. It is just to show the layout.
- If another time needs to be set for an additional walk-thru of the courtrooms, please contact Melinda Bobbitt at <u>mbobbitt@boonecountymo.org</u>. Walk-thrus can be scheduled from \*;00 – 9:00 a.m. Monday through Friday.
- 3. Cabling will be pulled by Steel-Nett from a County term and supply contract and Tech Electronics will move the microphones.
- 4. REPLACE section 3.2.1. and 3.2.2. of the Request for Proposal with the following:

## 3.2.1

## 2 East Courtroom

Extend the bench area south of the judge to extend to the west wall, making it bookshelves. Move the clerk to the north side of the judge, adding counter space similar to what is currently on the south side. Make the south clerk area the witness area, rising the floor and decreasing the ledge/counter space to be 12 inches. Remove the existing south half wall of the new witness area. Move the court reporter ledge to the front (between reporter and attorneys) and extend the ledge by four inches. Leave the north side of the court reporter area open for egress, after removing the witness stand and risers.

## 3.2.2

## 2 West Courtroom

Extend the bench area south of the judge to extend to the east wall, making it bookshelves. Move the clerk to the north side of the judge, adding counter space similar to what is currently on the south side. Make the south clerk area the witness area, rising the floor and decreasing the

RFP #:26-12JUN17

6/1/17

1

ledge/counter space to be 12 inches. Move the court reporter ledge to the front (between reporter and attorneys) and extend the ledge by four inches. Leave the north side of the court reporter area open for egress, after removing the witness stand and risers.

- 5. The County has been asked the following questions and is providing a response below:
- a. Will all work be completed during evening and early morning hours?

Response: We can make arrangements for this; it is preferred.

b. Do you have specifications as to what the existing casework finish is and what it should be for any repair or replacement? Wood type, finish color, trim style, etc.

Response: No

By:

Melinda Bobbitt, CPPO, CPPB Director of Purchasing

BIDDER has examined Addendum #1 to Request for Proposal #26-12JUN17 – Renovations of Judge's Benches, receipt of which is hereby acknowledged:

Company Name:	
Address:	
Phone Number:	Fax Number:
E-mail:	
Authorized Representative Signature:	Date:
Authorized Representative Printed Name:	

6/1/17





















