

<b>45-30NOV17-2018 Concrete Repair Term &amp; Supply</b>			<b>Watson Concrete Inc.</b>	<b>Cook Concrete Construction Co.</b>
--	--	--	-----------------------------	---------------------------------------

<u>Item No.</u>	<u>Description</u>	<u>Unit</u>	<u>Unit Price</u>	<u>Unit Price</u>
-----------------	--------------------	-------------	-------------------	-------------------

**Project Area with Less Than 300 ft<sup>2</sup> of Total Concrete Pavement Replacement**

4.7.1.	Removal, Pavement, < 300 ft <sup>2</sup>	ft <sup>2</sup>	\$2.40	\$3.00
4.7.2.	Rock Base, 5" Thick, 1.5" Minus, < 300 ft <sup>2</sup>	ft <sup>2</sup>	\$0.75	\$1.00
4.7.3.	Concrete Pavement, 7", < 300 ft <sup>2</sup>	ft <sup>2</sup>	\$8.10	\$8.00
4.7.4.	Concrete Pavement, 7", Quick-Cure, < 300 ft <sup>2</sup>	ft <sup>2</sup>	\$8.90	\$8.00
4.7.5.	Concrete Pavement, Add. Thick, < 300 ft <sup>2</sup>	ft <sup>2</sup>	\$0.50	\$0.50
4.7.6.	Concrete Pavement, Add. Thick, Quick-Cure, < 300 ft <sup>2</sup>	ft <sup>2</sup>	\$0.60	\$0.65
4.7.7.	Curb & Gutter, Barrier, < 300 ft <sup>2</sup>	ft <sup>2</sup>	\$10.50	\$11.00
4.7.8.	Curb & Gutter, Barrier, Quick-Cure, < 300 ft <sup>2</sup>	ft <sup>2</sup>	\$11.00	\$11.50
4.7.9.	Curb & Gutter, Roll-Back, < 300 ft <sup>2</sup>	ft <sup>2</sup>	\$10.50	\$11.00
4.7.10.	Curb & Gutter, Roll-Back, Quick-Cure, < 300 ft <sup>2</sup>	ft <sup>2</sup>	\$11.00	\$11.50

**Project Area with 300 ft<sup>2</sup> or more of Total Concrete Pavement Replacement**

4.7.11.	Removal, Pavement, ≥ 300 ft <sup>2</sup>	ft <sup>2</sup>	\$2.10	\$2.50
4.7.12.	Rock Base, 5" Thick, 1.5" Minus, ≥ 300 ft <sup>2</sup>	ft <sup>2</sup>	\$0.50	\$1.00
4.7.13.	Concrete Pavement, 7", ≥ 300 ft <sup>2</sup>	ft <sup>2</sup>	\$7.90	\$10.00
4.7.14.	Concrete Pavement, 7", Quick-Cure, ≥ 300 ft <sup>2</sup>	ft <sup>2</sup>	\$8.70	\$10.00
4.7.15.	Concrete Pavement, Add. Thick, ≥ 300 ft <sup>2</sup>	ft <sup>2</sup>	\$0.50	\$0.50
4.7.16.	Concrete Pavement, Add. Thick, Quick-Cure, ≥ 300 ft <sup>2</sup>	ft <sup>2</sup>	\$0.60	\$0.65
4.7.17.	Curb & Gutter, Barrier, ≥ 300 ft <sup>2</sup>	ft <sup>2</sup>	\$10.50	\$11.50
4.7.18.	Curb & Gutter, Barrier, Quick-Cure, ≥ 300 ft <sup>2</sup>	ft <sup>2</sup>	\$11.00	\$12.50
4.7.19.	Curb & Gutter, Roll-Back, ≥ 300 ft <sup>2</sup>	ft <sup>2</sup>	\$10.50	\$11.50
4.7.20.	Curb & Gutter, Roll-Back, Quick-Cure, ≥ 300 ft <sup>2</sup>	ft <sup>2</sup>	\$11.00	\$11.50

**All Sized Projects**

4.7.21.	Sawing, Additional	LF	\$2.00	\$2.75
4.7.22.	Removal, Extra Depth	ft <sup>3</sup>	\$1.25	\$1.50
4.7.23.	Rock Base, Extra Depth, 3" Minus	Ton	\$28.00	\$28.50
4.7.24.	Restoration	LF	\$1.50	\$1.50
4.7.25.	Cold Weather Accommodations	ft <sup>2</sup>	\$0.50	\$1.95
4.7.26.	Joint Sealing	LF	\$1.50	\$1.80
4.7.27.	Driveway Replacement	ft <sup>2</sup>	\$9.25	\$10.00
4.7.28.	Wet Curing, Conventional Concrete	ft <sup>2</sup>	\$1.95	\$1.75
4.7.29.	Wet Curing, Quick-Cure Concrete	ft <sup>2</sup>	\$1.95	\$1.75

4.8	Prompt Pay Terms		30 days	30 days
4.10.	Additional Work - List/schedule Received? (Y / N)		<b>N</b>	<b>Y</b>

Statement of Bidder's Qualifications	Y	Y
Debarment Certification	Y	Y
Work Authorization Certification	Y	Y

No Bids